



# City of Nashua

Central Purchasing  
229 Main Street  
Nashua, NH 03060

August 11, 2014

**SUBJECT:**

**ADDENDUM #1  
IFB0851-081414  
CDBG Manchester St/Concord St Crosswalks**

Information included in this document becomes a part of the original Invitation for Bids.

Please sign below to indicate receipt of this additional information and include this page with your submittal.

Addendum #1 is being issued:

To answer questions received prior to the established deadline of Friday, August 8<sup>th</sup>, 2014---see attached.

By submitting receipt of this Addendum #1 with your bid, you are acknowledging receipt of these documents.

All other aspects of the original document remain the same.

Respectfully,

*Mary Sanchez, CPPB*

Mary Sanchez, CPPB  
Purchasing Agent II  
City of Nashua

Addendum #1 received and incorporated into submittal for IFB0851-081414

\_\_\_\_\_  
(Authorized Signature)

\_\_\_\_\_  
(Date)



# City of Nashua

Public Works Division  
9 Riverside Street  
Nashua, NH 03062

Engineering Department  
9 Riverside Street  
Fax (603) 589-3169

## Questions & Answers

August 11, 2014

### CDBG Manchester St/Concord St Crosswalks

IFB0851-081414

#### Pre-Bid Meeting Questions:

1. Can advance payment be made for equipment cost of the Rectangular Rapid Flashing Beacon Systems?  
**A. Advance Payment up to 50% of the equipment invoice may be paid prior to installation.**
2. Can General Contractor perform less than 50% of the total work?  
**A. There are no restrictions on the percentage of work that the General Contractor must perform. Note that any subcontractors need to carry the same amount of insurance/liability as the General Contractor.**
3. Should the bid be based on starting work this fall or beginning work in the spring?  
**A. The bid should be based on receiving a Notice To Proceed (NTP) no later than September 30<sup>th</sup> with the majority of drainage, curbing & sidewalk work anticipated to be completed by December 15<sup>th</sup>. Should the NTP be received after September 30<sup>th</sup>, the contract may require adjustments to contract duration and bid prices based on a mutual agreement between the City and the Contractor and City approval of a change order for such. Submission of an alternate bid with NTP based on a March 15<sup>th</sup> start date will also be considered.**

#### Questions submitted via Email:

4. Have we been able to find out if there is a minimum % of the contract for the GC?  
**A. See Answer to Question 2 Above.**

Administration Business Office (603) 589-3140	Street/Traffic Department (603) 589-4750	City Engineer (603) 589-3120	Parks-Recreation Department (603) 589-3370	Solid Waste Department (603) 589-3410	Wastewater Treatment Plant (603) 589-3560
---	--	------------------------------------	--	---	---